
o.es.03/11 Page 1 of 13                                          500-10-065 
                                                                          Exhibit A                                                               UC Irvine 
   
 

Exhibit A 
Scope of Work 

 
 

 

 

TECHNICAL TASK LIST 

Task # CPR Task Name  

1  Administration 

2 X Active and Low Power Research 

3  Market Outreach and Information Dissemination 
 

KEY NAME LIST 

Task # Key Personnel Key Subcontractor(s) Key Partner(s) 

1 G.P. Li, UC Irvine None None 

2 None None None 

3 None None None 

4 None None None 
 

 

GLOSSARY 

Specific terms and acronyms used throughout this work statement are defined as 
follows: 

Acronym Definition 

3D Three Dimensional 

AC-DC Alternating Current to Direct Current 

CPR Critical Project Review 

Energy 
Commission 

 
California Energy Commission 

MS Microsoft 

PAC Project Advisory Committee 

PC Personal Computer 

PIER Public Interest Energy Research 

Title 20 Title 20 Appliance Standards 

Title 24 Title 24 Building Code 

UC Irvine The Regents of the University of California, Irvine   

UCC.1 Uniform Commercial Code (Financing Statement) 

VOIP Voice Over Internet Protocol 

Wi-Fi Wireless Fidelity 
 



o.es.03/11 Page 2 of 13                                          500-10-065 
                                                                          Exhibit A                                                               UC Irvine 
   
 

Purpose 
 
The purposes of this contract are to: conduct plug load research that will facilitate and 
accelerate the development of energy efficient plug load devices and provide the 
foundation for future appliance standards (Title 20); provide technical support for the 
development of appliance and building standards; and perform outreach and 
information dissemination activities.  
   
Plug loads are devices that plug into electrical outlets (as opposed to being hard-wired), 
are not traditional appliances and contain internal or external alternating current to direct 
current (AC-DC) power supplies. Energy use in the residential and commercial sectors 
in California for plug loads is one of the fastest growing energy loads, contributing about 
15 percent of residential and commercial electrical use.  This use could double by 2030. 
If plug load energy use continues at this pace, it will prevent achieving the state’s net 
zero energy building goals.   
 
Under this Agreement, the Plug Load Center at the University of California, Irvine (UC 
Irvine) will conduct research on the most promising, innovative, early-stage research 
and development projects in the plug load area. The center will develop projects that 
target efficiency improvements in existing and future plug load devices and work with 
industry, utilities, and standard setting groups to accelerate implementation into the 
marketplace. The development and commercialization of energy efficient plug load 
devices will put California on the path to zero net energy buildings by 2020 for 
residential and 2030 for commercial. 
 
Work Guarantee 
 
All members of the Contractor team, including employees of the Contractor, are eligible 
to perform and may be assigned technical work.  However, there is no guarantee that 
work will be required in all areas, or that every person or firm listed in this Agreement 
will receive work during the Agreement period.  Additional people or firms may be added 
during the course of this Agreement, if necessary, upon approval by Energy 
Commission staff. 
 
Work Authorizations 
 
This is a “Work Authorization” Agreement.  No work other than that described in Task 1 
(Administration) shall be undertaken unless authorized by the California Energy 
Commission (Energy Commission) through a specific written document called a “Work 
Authorization”.  The Contract Manager will prepare and issue written work 
authorizations that define the scope of work, the schedule of deliverables, and the 
project budget.  Final assignment of tasks and maximum payment on individual projects 
will be described in work authorizations signed by the Contractor and Energy 
Commission’s Contract Manager. 
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To ensure the timeliness and success of all work performed under this Agreement, the 
Contract Manager will work closely with the Contractor to administer the Agreement, 
and a staff person will be assigned as a Work Authorization Manager to direct and 
review the work of assigned contractors on individual work assignments throughout all 
phases of the Agreement.  Energy Commission staff will review all products and 
deliverables to ensure quality, consistency and compliance with Energy Commission 
policies. 
 
Work Performance 
 
The Energy Commission cannot accurately predict far into the future when work will be 
required under this Agreement.  The need to conduct research to support Title 20 and 
Title 24 will depend on a number of factors, including what research is currently being 
conducted at the Energy Commission and elsewhere. Further, once the need for work is 
initiated, the work may need to proceed at a quick pace to meet the required analytical 
and procedural deadlines to support standards.  Accordingly, the Contractor will need to 
be able to respond to the Energy Commission’s requests for technical support on a 
timely basis.  The Contractor shall respond to requests for work in accordance with the 
following pattern: 
 

 The Energy Commission’s Contract Manager shall provide reasonable notice that 
a significant work effort will be required and the Contractor will need to assemble 
an effective and trained team during that period. 

 The Contractor shall return telephone calls and e-mails from the Energy 
Commission’s Contract Manager and provide an initial response within one (1) 
day. 

 The Contractor and all team members shall meet the agreed upon product 
deadlines. 

 The Contractor and all team members shall meet the agreed upon event 
deadlines on the day, hour, and location needed. 

 The Contractor shall provide quality assurance on its draft products before 
delivery to the Energy Commission’s Work Authorization Manager. 

 
 
The Contractor will be required to complete a series of specific tasks, including  
management and technical functions and provision of technical support services.  The 
Contractor shall perform various activities in carrying out the tasks under this 
Agreement.  These are not stand alone activities, but are the types of work required to 
perform tasks 1-3 below.  All work requested via work authorization will fall within one or 
more of the three (3) tasks. 

 
TASK 1.0 ADMINISTRATION 

 

MEETINGS 
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Task 1.1 Attend Kick-off Meeting 

The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement.    

 
The Contractor shall:  

 

 Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts 
Officer, and a representative of the Accounting Office.  The Contractor shall bring 
their Project Manager, Contracts Administrator, Accounting Officer, and others 
designated by the Commission Contract Manager to this meeting.  The 
administrative and technical aspects of this Agreement will be discussed at the 
meeting. Prior to the kick-off meeting, the Commission Contract Manager will 
provide an agenda to all potential meeting participants.  
 

The administrative portion of the meeting shall include, but not be limited to, the 
following:  

 Terms and conditions of the Agreement 

 CPRs (Task 1.2) 
 

The technical portion of the meeting shall include, but not be limited to, the following: 

 The Commission Contract Manager’s expectations for accomplishing tasks 
described in the Scope of Work;  

 Progress Reports (Task 1.4) 

 Technical Deliverables (Task 1.5) 

 Final Report (Task 1.6) 

 Establish the PAC (Task 1.8)  

 PAC Meetings (Task 1.9)  
   

The Commission Contract Manager shall designate the date and location of this 
meeting. 

 
Contractor Deliverables:  

 Schedule for Recruiting PAC Members  
 
Commission Contract Manager Deliverables: 

 Final Report Instructions 
 

Task 1.2 CPR Meetings 
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The goal of this task is to determine if the project should continue to receive Energy 
Commission funding to complete this Agreement and if it should, are there any 
modifications that need to be made to the tasks, deliverables, schedule or budget.  
 
CPRs provide the opportunity for frank discussions between the Energy Commission 
and the Contractor.  CPRs generally take place at key, predetermined points in the 
Agreement, as determined by the Commission Contract Manager and as shown in the 
Technical Task List above and in the Schedule of Deliverables. However, the 
Commission Contract Manager may schedule additional CPRs as necessary, and, if 
necessary, the budget will be reallocated to cover the additional costs borne by the 
Contractor, but the overall contract amount will not increase.   
 
Participants include the Commission Contract Manager and the Contractor, and may 
include the Commission Contracts Officer, the PIER Program Team Lead, other Energy 
Commission staff and Management as well as other individuals selected by the 
Commission Contract Manager to provide support to the Energy Commission. 
 
The Commission Contract Manager shall: 
 

 Determine the location, date and time of each CPR meeting with the Contractor. 
These meetings generally take place at the Energy Commission, but they may take 
place at another location.    

 

 Send the Contractor the agenda and a list of expected participants in advance of 
each CPR.  If applicable, the agenda shall include a discussion on both match 
funding and permits.   

 

 Conduct and make a record of each CPR meeting.  One of the outcomes of this 
meeting will be a schedule for providing the written determination described below.   

 

 Determine whether to continue the project, and if continuing, whether or not to 
modify the tasks, schedule, deliverables and budget for the remainder of the 
Agreement, including not proceeding with one or more tasks.   If the Commission 
Contract Manager concludes that the project needs a formal amendment or that 
satisfactory progress is not being made and the project needs to be ended, these 
conclusions will be referred to the Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence. 

 

 Provide the Contractor with a written determination in accordance with the schedule. 
The written response may include a requirement for the Contractor to revise one or 
more deliverable(s) that were included in the CPR.   

 
The Contractor shall: 
 

 Prepare a CPR Report for each CPR that discusses the progress of the Agreement 
toward achieving its goals and objectives.  This report shall include 
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recommendations and conclusions regarding continued work of the projects.  This 
report shall be submitted along with any other deliverables identified in this Scope of 
Work.  Submit these documents to the Commission Contract Manager and any other 
designated reviewers at least 15 working days in advance of each CPR meeting. 

 

 Present the required information at each CPR meeting and participate in a 
discussion about the Agreement.  

 
Contractor Deliverables: 

 CPR Report(s) 

 CPR deliverables identified in the Scope of Work 
 
Commission Contract Manager Deliverables:  

 Agenda and a List of Expected Participants 

 Schedule for Written Determination 

 Written Determination   
 

Task 1.3 Final Meeting 

The goal of this task is to closeout this Agreement. 
 
The Contractor shall: 
 

 Meet with the Energy Commission to present the findings, conclusions, and 
recommendations.  The final meeting must be completed during the closeout of this 
Agreement.     

 
This meeting will be attended by, at a minimum, the Contractor, the Commission 
Contracts Officer, and the Commission Contract Manager.  The technical and 
administrative aspects of Agreement closeout will be discussed at the meeting, 
which may be two separate meetings at the discretion of the Commission Contract 
Manager. 

 
The technical portion of the meeting shall present findings, conclusions, and 
recommended next steps (if any) for the Agreement.  The Commission Contract 
Manager will determine the appropriate meeting participants. 

 
The administrative portion of the meeting shall be a discussion with the Commission 
Contract Manager and the Contracts Officer about the following Agreement closeout 
items: 

 

 What to do with any state-owned equipment (Options) 

 Need to file UCC.1 form re: Energy Commission’s interest in patented 
technology 

 Energy Commission’s request for specific “generated” data (not already 
provided in Agreement deliverables) 
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 Need to document Contractor’s disclosure of “subject inventions” developed 
under the Agreement 

  “Surviving” Agreement provisions, such as repayment provisions and 
confidential deliverables  

 Final invoicing and release of retention 
 

 Prepare a schedule for completing the closeout activities for this Agreement. 
 
Deliverables:  

 Written documentation of meeting agreements and all pertinent information 

 Schedule for completing closeout activities 
 
REPORTING 

 

See Exhibit D, Reports/Deliverables/Records. 

 

Task 1.4 Bi-monthly Progress Reports  
The goal of this task is to periodically verify that satisfactory and continued progress is 
made towards achieving the research objectives of this Agreement. 
 
The Contractor shall:  
 

 Prepare progress reports which summarize all Agreement activities conducted by the 
Contractor for the reporting period, including an assessment of the ability to complete 
the Agreement within the current budget and any anticipated cost overruns.  Each 
progress report is due to the Commission Contract Manager within 10 working days 
after the end of the reporting period. Attachment A-2, Progress Report Format, 
provides the recommended specifications.   

 
Deliverables:  

 Bi monthly Progress Reports 
 
Task 1.5 Test Plans, Technical Reports and Interim Deliverables  
The goal of this task is to set forth the general requirements for submitting test plans, 
technical reports and other interim deliverables, unless described differently in the 
Technical Tasks.    When creating these deliverables, the Contractor shall use and 
follow, unless otherwise instructed in writing by the Commission Contract Manager, the 
latest version of the PIER Style Manual published on the Energy Commission's web 
site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html    
 
The Contractor shall:  
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 Unless otherwise directed in this Scope of Work, submit a draft of each deliverable 
listed in the Technical Tasks to the Commission Contract Manager for review and 
comment in accordance with the approved Schedule of Deliverables.  The 
Commission Contract Manager will provide written comments back to the Contractor 
on the draft deliverable within 10 working days of receipt.  Once agreement has 
been reached on the draft, the Contractor shall submit the final deliverable to the 
Commission Contract Manager. The Commission Contract Manager shall provide 
written approval of the final deliverable within 5 working days of receipt. Key 
elements from this deliverable shall be included in the Final Report for this project. 

 
Task 1.6 Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
Agreement. The Commission Contract Manager will review and approve the 
Final Report. The Final Report must be completed on or before the termination date of 
the Agreement.    When creating these deliverables, the Contractor shall use and follow, 
unless otherwise instructed in writing by the Commission Contract Manager, the latest 
version of the PIER Style Manual published on the Energy Commission's web site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html    
 
The Final Report shall be a public document.  If the Contractor has obtained confidential 
status from the Energy Commission and will be preparing a confidential version of the 
Final Report as well, the Contractor shall perform the following subtasks for both the 
public and confidential versions of the Final Report. 
 

Task 1.6.1 Final Report Outline 
 
The Contractor shall: 
 

 Prepare a draft outline of the Final Report.  
 

 Submit the draft outline of Final Report to the Commission Contract Manager for 
review and approval. The Commission Contract Manager will provide written 
comments back to the Contractor on the draft outline within 10 working days of 
receipt.  Once agreement has been reached on the draft, the Contractor shall submit 
the final outline to the Commission Contract Manager. The Commission Contract 
Manager shall provide written approval of the final outline within 5 working days of 
receipt. 

 
Deliverables:  

 Draft Outline of the Final Report 

 Final Outline of the Final Report  

 

Task 1.6.2 Final Report  



o.es.03/11 Page 9 of 13                                          500-10-065 
                                                                          Exhibit A                                                               UC Irvine 
   
 

 
The Contractor shall:  
 

 Prepare the draft Final Report for this Agreement in accordance with the approved 
outline. 
 

 Submit the draft Final Report to the Commission Contract Manager for review and 
comment. The Commission Contract Manager will provide written comments within 
10 working days of receipt. 

 
Once agreement on the draft Final Report has been reached, the Commission 
Contract Manager shall forward the electronic version of this report for Energy 
Commission internal approval.  Once the approval is given, the Commission 
Contract Manager shall provide written approval to the Contractor within 5 working 
days. 

 

 Submit one bound copy of the Final Report with the final invoice. 
 
Deliverables:  

 Draft Final Report 

 Final Report 

 

ELECTRONIC FILE FORMAT 
 
Task 1.7 Electronic File Format  
The goal of this task is to unify the formats of electronic data and documents provided to 
the Energy Commission as contract deliverables.  Another goal is to establish the 
computer platforms, operating systems and software that will be required to review and 
approve all software deliverables.   
 
The Contractor shall:  
 

 Deliver documents to the Commission Contract Manager in the following formats:  

 Data sets shall be in Microsoft (MS) Access or MS Excel file format. 

 PC-based text documents shall be in MS Word file format.  

 Documents intended for public distribution shall be in PDF file format, with the 
native file format provided as well.   

 Project management documents shall be in MS Project file format. 
 

 Request exemptions to the electronic file format in writing at least 90 days before the 
deliverable is submitted.  

 
Deliverables:  

 A letter requesting exemption from the Electronic File Format (if applicable) 
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PAC  

Task 1.8 Establish the PAC   

The goal of this task is to create an advisory committee for this Agreement.  

The PAC should be composed of diverse professionals.  The number can vary 
depending on potential interest and time availability.  The exact composition of the PAC 
may change as the need warrants.  PAC members serve at the discretion of the 
Commission Contract Manager.   

The PAC may be composed of qualified professionals spanning the following types of 
disciplines: 

 Researchers knowledgeable about the project subject matter 

 Members of the trades who will apply the results of the project (e.g., designers, 
engineers, architects, contractors, and trade representatives) 

 Public Interest Market Transformation Implementers 

 Product Developers relevant to project subject matter 

 U.S. Department of Energy Research Manager  

 Public Interest Environmental Groups  

 Utility Representatives  

 Members of the relevant technical society committees  

The purpose of the PAC is to: 

 Provide guidance in research direction.  The guidance may include scope of 
research; research methodologies; timing; coordination with other research. The 
guidance may be based on: 

- technical area expertise 
- knowledge of market applications 
- linkages between the agreement work and other past, present or future 

research (both public and private sectors) they are aware of in a 
particular area. 

 

 Review deliverables.  Provide specific suggestions and recommendations for 
needed adjustments, refinements, or enhancement of the deliverables. 

 Evaluate tangible benefits to California of this research and provide 
recommendations, as needed, to enhance tangible benefits. 

 Provide recommendations regarding information dissemination, market pathways 
or commercialization strategies relevant to the research products. 

The Contractor shall:  

 Prepare a draft list of potential PAC members that includes name, company, 
physical and electronic address, and phone number and submit it to the Commission 
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Contract Manager at least 2 working days prior to the kick-off meeting.  This list will 
be discussed at the kick-off meeting and a schedule for recruiting members and 
holding the first PAC meeting will be developed.  

 Recruit PAC members and ensure that each individual understands the member 
obligations described above, as well as the meeting schedule outlined in Task 1.11.   

 Prepare the final list of PAC members.    

 Submit letters of acceptance or other comparable documentation of commitment for 
each PAC member. 

Deliverables: 

 Draft List of PAC Members 

 Final List of PAC Members 

 Letters of acceptance, or other comparable documentation of commitment for each 
PAC Member 

 

Task 1.9 Conduct PAC Meetings    

 
The goal of this task is for the PAC to provide strategic guidance to this project by 
participating in regular meetings or teleconferences. 
 
The Contractor shall:  

 Discuss the PAC meeting schedule at the kick-off meeting.  The number of face-to-
face meetings and teleconferences and the location of PAC meetings shall be 
determined in consultation with the Commission Contract Manager. This draft 
schedule shall be presented to the PAC members during recruiting and finalized at 
the first PAC meeting.  

 Organize and lead PAC meetings in accordance with the schedule.  Changes to the 
schedule must be pre-approved in writing by the Commission Contract Manager.  

 Prepare PAC meeting agenda(s) with back-up materials for agenda items. 

 Prepare PAC meeting summaries, including recommended resolution of major PAC 
issues. 

 
Deliverables: 

 Draft PAC Meeting Schedule 

 Final PAC Meeting Schedule 

 PAC Meeting Agenda(s) with Back-up Materials for Agenda Items 

 Written PAC meeting summaries, including recommended resolution of major PAC 
issues 
 

TECHNICAL TASKS 
 
TASK 2 –ACTIVE and LOW POWER RESEARCH SUPPORT 
 

The goal of this task is to support active power mode research. 
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When directed by the Energy Commission Contract Manager in work authorizations, the 
Contractor shall: 
 

 Perform research and support on plug loads, to include but be not limited to: 
Improve efficiency of plug load devices such as power supplies, battery chargers, 
displays, televisions (including three dimensional (3D)), computers, TIVO 
players, Wireless Fidelity (Wi-Fi), and cameras. 
 

 Provide technical support for the development of appliance (Title 20) and building 
(Title 24) standards. 

 

 Perform low power mode research, to include but not be limited to: Improve 
enabling features of items such as consumer and office electronic equipment, 
power management software, improved power strips, set top boxes, gaming 
consoles, and inter-device control. 

 

 Building Networks (For example:  Home Area Networks, demand response) 
Building Networks are equipment that enables arbitrary communication between 
any two or more plug load devices in a space / building.  

 

 Improve efficiency of routers, switches, ethernet, android technology for control 
of equipment, wireless controls, voice over internet (VOIP), and proxy 
technology. 

 
Deliverables:  To be determined 
 
TASK 3 – MARKET OUTREACH and INFORMATION DISSEMINATION  

 

The goal of this task is to have a direct link to the market, either through utilities or the 
electronics industry.  

 
When directed by the Energy Commission Contract Manager in work authorizations, the 
Contractor shall: 
 

 Demonstrate and publicize ways various types of end users can manage plug 
loads based on the results of research.  This may include sharing ways 
consumers can know what the energy draw is on plug loads (visually).  

 

 Establish partnerships with industry and coordinate what is needed to realize the 
benefits of more efficient plug loads. 
 

 Work with industry partners to develop new technology in support of Title 20/24 
standards. 
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 Provide education and training to consumers. The center will have a strong 
connection with utilities and the Energy Commission's Efficiency Division-
Appliance Standards staff. These entities will use research results as the basis to 
justify the need for future Title 20 appliance standards and for incentives/rebates. 
 

 Hold workshops to present research ideas and findings by students, professors, 
industry and Commission staff.  

  

 Prepare and disseminate research results through printed material, websites, 
newsletters or through conferences.  

 
Deliverables:  To be determined 
 


